NOTICE OF CANCELLATION

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID
(IAEB) NO. 2026-005

The Albay Electric Cooperative, Inc. (ALECO), through its Bids and Awards Committee (BAC), hereby announces the cancellation of Invitation to Apply for Eligibility and to Bid (IAEB) No. 2026-005, issued on October 23, 2026, covering the following projects:

LOT	PROJECT
1	Supply and Delivery of Labor and Materials for the Construction of New 69 kV Sub-transmission Line (22.4 km) for New Pio Duran Substation2Supply and Delivery of Labor and Materials for the Construction of 69 kV Sub-transmission Line for New Banquerohan Substation (3.7 km), New Bacacay Substation (5.8 km) & Additional Tabaco Substation (0.8 km)
2	Supply and Delivery of Labor and Materials for the Construction of New 69 kV Sub-transmission Line (22.4 km) for New Pio Duran Substation2Supply and Delivery of Labor and Materials for the Construction of 69 kV Sub-transmission Line for New Banquerohan Substation (3.7 km), New Bacacay Substation (5.8 km) & Additional Tabaco Substation (0.8 km)
3	Supply and Delivery of Labor and Materials for the Construction of Distribution Line Projects (Batch 1): • Distribution Line Enhancement from Brgy. Bantayan, Tabaco City to Brgy. Baligang, Ligao City (8.21 km) • Distribution Line Enhancement from Brgy. Peñafrancia, Daraga to Brgy. Baligang, Camalig (10.7 km) • Distribution Line Rehabilitation from Brgy. Ilawod, Camalig to Brgy. Baligang, Camalig (3.19 km)
4	Supply and Delivery of Labor and Materials for the Construction of Distribution Line Projects (Batch 2): • Distribution Line Enhancement from Brgy. Talahib, Daraga to Brgy. Mariawa, Legazpi City (3.0 km) • Distribution Line Rehabilitation from Brgy. Binitayan, Daraga to Brgy. Bogtong, Legazpi City (2.95 km) • Distribution Line Rehabilitation from Brgy. Bitano, Legazpi City to Old Albay District, Legazpi City (3.55 km) • Distribution Line Rehabilitation from Brgy. Bonot, Legazpi City to Brgy. Rawis, Legazpi City (0.85 km) • Distribution Line Rehabilitation from Brgy. Ems Barrio, Legazpi City to Brgy. Banquerohan, Legazpi City (16.45 km) • Distribution Line Rehabilitation from Brgy. Gogon, Legazpi City to Brgy. Bonot, Legazpi City (1.00 km) • Distribution Line Rehabilitation from IBP Road, Legazpi City to Imelda Roces Avenue, Legazpi City (0.75 km)
5	Supply and Delivery of Labor and Materials for the Construction of Distribution Line Projects (Batch 3): • Distribution Line Enhancement from Brgy. Bigaa, Legazpi City to Brgy. Salvacion, Daraga (7.05 km) • Distribution Line Rehabilitation from Brgy. Bascaran, Daraga to Brgy. Mayon, Daraga (6.44 km) • Distribution Line Rehabilitation from Regidor St., Daraga to Brgy. Binitayan, Daraga (0.80 km)

	• Distribution Line Extension from Highlands, Legazpi City to Brgy. Tabon-tabon, Daraga (3.0 km)
6	Supply and Delivery of Labor and Materials for the Construction of New 10 MVA Pio Duran Substation
7	Supply and Delivery of Labor and Materials for the Construction of New 10 MVA Banquerohan Substation
8	Supply and Delivery of Labor and Materials for the Construction of New 10 MVA Bacacay Substation
9	Supply and Delivery of Labor and Materials for the Construction of Additional 20 MVA Tabaco Substation
10	Supply and Delivery of Labor and Materials for the Integration of Substation Automation to New Bacacay, New Banquerohan, New Pio Duran, and Additional Tabaco Substation

The cancellation is due to the increase in the Approved Budget for the Contract (ABC) of the subject projects, necessitating corresponding revisions to the Bidding Documents.

In this regard, Section 47.2 of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the New Government Procurement Act (NGPA), provides that:

> "The specifications and other terms in the Bidding Documents shall reflect the necessary specifications required to meet the needs of the Procuring Entity in clear and unambiguous terms."

In view of the foregoing, ALECO hereby exercises its reserved right to annul the bidding process prior to contract award, without incurring any liability to the affected bidder/s.

Accordingly, ALECO shall undertake the necessary revisions and issue a new Invitation to Apply for Eligibility and to Bid (IAEB) reflecting the adjusted ABC and updated procurement requirements.

All interested parties are advised to await the publication of the new official IAEB for the updated procurement details and schedule.

For the information and guidance of all concerned.

Issued this 5th day of November 2026, at Legazpi City, Philippines.

BIDS AND AWARDS COMMITTEE

By:

(Sgd.)
ENGR. MARK JESSAN E. LUCILO
BAC Chairperson